EROSION CONTROL TEMPORARY | PERIMETER EARTHWORK SCHEDULE EARTH EMBANKMENT SHRINKAGE | EMBANKMENT | EARTHWORK CHANNEL AGGREGATE SHOULDER AGGREGATE
DITCH CHECKS | EROSION EXCAVATION | ADJUSTED FOR FACTOR (NOT A BALANCE EXCAVATION SHOULDERS,
SCHEDULE BARRIER SHRINKAGE PAY ITEM) SCHEDULE TYPE B
LOCATION EACH FOOT STATION  TO  STATION CU YD CU YD CU YD CU YD CU YD STATION TO  STATION TON
SW OUADRANT 230 833+30.00 840+50.00 157 1222 207 1467 -1310 687 833+56.66 836+32.24 RT 40.5
SE- QUADRANT 300 ] 834+79.07 836+56.26 LT 27.0
NW QUADRANT 330 TOTAL 157 1222 1467 ~1310 687 837103.74 838+86.48 RT 27.0
NE QUADRANT 250 837+26.14 840+03.33 LT 40,5
ENGINEER DISCRETION 4
TOTAL 135
TOTAL 4 1110
GUARD RAIL SCHEDULE TRAFFIC TRAFFIC BARRIER STEEL PLATE| GUARD GUARD TERMINAL PAVEMENT SCHEDULE BITUMIONOUS | HMA SURFACE HMA BINDER
BARRIER TERMINAL, TYPE 1 BEAM RAIL RAIL MARKER MATERIALS COURSE COURSE
TERMINAL, SPECIAL GUARDRAIL- | MARKERS | = MARKERS DIRECT (PRIME COAT) | MIX “C”, N70 | IL-19.0,-NTO
TYPE 6 (TANGENT) TYPE A TYPE A TYPE B APPLIED .
STATION TO STATION EACH EACH FT EACH EACH EACH _STATION  TO STATION GAL TON TON
833+50.71 834+40.71 RT 1 835+80.00 8361715 LT & RT 7.6 9.1
53551150 53575150 E . 835+91.06 836+10.79 06 3.3
837+98.46 838+48.46 RT 1 337+42.86 837+60.00 LT & RT 3.1
839+19.33 839+69.33 LT 1
TOTAL 10.2 12.2 3.3
833+90.71 RT 1
835+11.50 LT 1
838+48.46 RT 1
839+69.33 LT 1
836+03.21 836+33.86 RT !
836+24.00 836+54.65 LT 1
837+05.31 837+35.96 RT 1
837+26.18 - 837+56.83 LT 1
834+40.71 836+03.21 RT 162.5
835+61.50 836+24.00 LT 62.5
837+35.96 837+98.46 RT 62.5
837+56.83 839+17.33 LT 162.5 HMA SHOULDER A
SEEDING SHOULDER
833+90.67 836+33.86 RT 4 SEEDING SCHEDULE CLASS 2
837+26.14 839+69.33 LT 4 (SPECIAL)
837+05.54 838+48.46 RT 2 STATION TO STATION TON
835+11.54 836+54.67 LT 2 LOCATION ACRE 833+24.87 833+56.66 RT 6.3
SW_QUADRANT 0.11 833+56.66 836+00.41 RT 84,9
BRIDGE PARAPET LT ! SE_QUADRANT 0.19 834+34.24 834+79.07 LT 8.9
BRIDGE PARAPET RT ! NW_QUADRANT 0.04 834+79.07 836-+54.64 LT 61.2
NE QUADRANT 0.04 836+00.41 836+04.08 RT 0.6
TOTAL 4 4 450 12 2 4 B36+54.64 836+56.26 LT 0.3
TOTAL 0.40 837+26.14 837+27.76 LT 0.3
BRIDGE APPROACH BRIDGE BRIDGE APPROACH PROTECTIVE PAVEMENT 837+27.76 840+03.33 LT 96.0
APPROACH | PAVEMENT CONNECTOR COAT GROOVING 837+38.82 837+42.86 RT 0.7
PAVEMENT SCHEDULE PAVEMENT (FLEXIBLE) PAVEMENT REMOVAL HMA PAVEMENT HMA 837+42.86 838+86.48 RT 50.0
SCHEDULE SURFACE REMOV AL SURFACE 838+86.48 839+28.31 RT 8.3
STATION - TO  STATION SQ YD S0 YD SQ YD S0 YD REMOVAL - REMOVAL - 840+03.33 840+33.41 LT 6.0
836+07.89 836+50.57 125 25 125 125 BUTT JOINT VAR, DEPTH
837+09.42 837+54,40 125 25 125 125 STATION TO  STATION SQ YD SQ YD $Q YD TOTAL 324
835+70.00 835+80.00 cL 24.5
TOTAL 250 50 250 250 835+80.00 835+91.06 cL 28
836+04.62 836+66.23 cL 106.9
PAVEMENT MARKING PAINT PAINT PAINT 836+73.47 B37+55.84 CL 156.2
SCHEDULE PAVEMENT PAVEMENT PAVEMENT 837+60.00 837+70.00 cL 24.5
MARKING-LINE 47 | MARKING-LINE 4 | MARKING-LINE 4"
(YELLOW - SKIP) | (WHITE-SOLID) (YELLOW-SOLID) TOTAL 49.0 263.1 28.9
STATION TO STATION FOOT FOOT FOOT
833+24.81 839+28.27 RT 603.46
834+28.61 840+33.44 LT 604.83
835+70.00 837+70.00 cL 50 200
TOTAL 50 1208.29 200
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